STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 18

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

08/ 30/ 06
03- 2E6504

B I

03- NEV- 80-R4. 9/ R9. 2

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

1, 397, 592.

1, 430, 430.

1,876, 070.

2,302, 680.

HA22

1, 446, 573. 60 AMOUNT UNDER

o BERID
00 3
00 2
00 1
00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
1, 647, 000

D SUMMARY DEPARTMENT

I N NEVADA COUNTY NEAR TRUCKEE FROM
0.1 MLE EAST OF NEW TOWN ROAD
OVERCROSSI NG TO 2.1 M LES EAST OF
DONNER LAKE UNDERCROSSI NG

RESURFACE PORTLAND CEMENT CONCRETE

48, 981. 60

OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 01/ 06
CONTRACT CODE "I '
11 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

40

PERCENT UNDER EST 3. 39

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MARTI N BROTHERS CONSTRUCTI ON

20 LI GHT SKY COURT
SACRAMENTO CA 95828

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

R AND L BROSAMER | NC

1777 QAKLAND BLVD SUI TE 300
WALNUT CREEK CA 94596

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

FAX

FAX

FAX

FAX

916 381-0911
00726454
916 381-0611

831 724-1011
00000089
831 768-4021

925 627-1700
00700218
925 935-1700

916 852-5530
00745029
916 852-5533

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 2E6504

03- NEV- 80-R SUMMARY

08/ 30/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 01/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON
5820 MAYHEW DR
SACRAMENTO CA 95827

CENTERLI NE STRI PI NG
9847 DI NO DR
ELK GROVE CA 95624

DI VERSI FI ED CONCRETE CUTTI NG
59 CONEY | SLAND DR
SPARKS NV 89431

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

STATEW DE SAFETY AND SI GNS
522 LI NDON LN
NI POMO CA 93444

GRI NDI NG

STRI PI NG

I TEM 9

WATER POLLUTI ON CONTRCL PROGRAM

CONSTRUCTI ON AREA SI GNS



03- 2E6504 Bl D245
03- NEV- 80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 30/ 06 09/ 01/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 I NTERMOUNTAI N SLURRY SEAL | NC STRI PI NG
P O BOX 50085
WATSONVI LLE CA 95007
PENHALL COVPANY GRI ND EXI STI NG PORTLAND CEMENT CONCRETE PAVI NG ( PORTI ON)
755 TI MBERWAY SUI TE 2
RENO Nv 89512
PENHALL COVPANY REMOVE PORTLAND CEMENT CONCRETE PAVI NG ( PORTI ON)
755 TI MBERWAY SUI TE 2
RENO Nv 89512
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI VERSI FI ED CONCRETE CUTTI NG GRI ND AND SAWCUT PORTLAND CEMENT CONCRETE ( PARTI AL)
SPARKS NV
MARTI N BROS CONSTRUCTI ON REPLACE ASPHALT CONCRETE PAVEMENT
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DON GARCI A EXCAVATI NG ASPHALT CONCRETE PAVI NG ( PARTI AL)

SQUTH LAKE TAHCE CA



03- 2E6504 Bl D245

03- NEV- 80-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 30/ 06 09/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWP SUM 7,500. 00 7,500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7, 116. 00 7,116. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 65, 000. 00 65, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 18, 000. 00 18, 000. 00
7 390095 REPLACE ASPHALT CONCRETE SURFACI NG CcY 730 350. 00 255, 500. 00
8 401108 REPLACE CONCRETE PAVEMENT CY 990 900. 00 891, 000. 00
( RAPI D STRENGTH CONCRETE)
9 (S) 420201 GRI ND EXI STI NG CONCRETE SQYD 4, 440 20. 00 88, 800. 00
PAVENVENT
10 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) LF 6, 160 3. 60 22,176. 00
11 999990 MOBI LI ZATI ON LS LUWP SUM 26, 000. 00 26, 000. 00

TOTAL 1, 397, 592. 00



03- 2E6504 Bl D245

03- NEV-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 30/ 06 09/ 01/ 06
| TEM SECOND TH RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 5, 000. 00 5000. 00 1, 000. 00 1000. 00
2 7, 800. 00 7800. 00 20, 000. 00 20000. 00 30, 000. 00 30000. 00
3 5, 000. 00 5000. 00 5, 000. 00 5000. 00 25, 000. 00 25000. 00
4 7, 000. 00 7000. 00 8, 000. 00 8000. 00 5, 000. 00 5000. 00
5 50, 000. 00 50000. 00 200, 000. 00 200000. 00 250, 000. 00 250000. 00
6 8, 000. 00 8000. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00
7 455. 00 332150. 00 525. 00 383250. 00 420. 00 306600. 00
8 855. 00 846450. 00 990. 00 980100. 00 1, 100. 00 1089000. 00
9 18. 00 79920. 00 17.00 75480. 00 40. 00 177600. 00
10 .90 5544. 00 1.50 9240. 00 3.00 18480. 00
11 87, 766. 00 87766. 00 180, 000. 00 180000. 00 380, 000. 00 380000. 00
TOT 1, 430, 430. 00 1,876, 070. 00 2,302, 680. 00



